HOUSING AUTHORITY OF THE COUNTY OF CONTRA COSTA PROJECT BASED VOUCHER PROGRAM RANKING AND SELECTION CRITERIA REHABILITATION and NEW CONSTRUCTION PROPOSALS

SCREENING CHECKLIST

Applicant Name:		No. of Units:		
Project Address:				
		Date:		
р.				
Ke	equirements			
	"No" answer to any of the following quest plain "No" answers on the back of check		for rejectio	n of the proposa
		<u>YES</u>	NO	N/A
1.	Is project within eligible area and consistent with program goals?			
2.	Is the property eligible pursuant to 24 CFR 983.9 and 24 CFR 983.53/54?			
3.	Is the site and neighborhood acceptable?			
4.	Is there evidence of ownership/site control?			
5.	Does each unit require at least \$3,000 of eligible rehabilitation work?			
6.	Do current tenants appear eligible?			
7.	Is permanent displacement NOT required?			
8.	Has the owner certified that no tenant has been required to move except for good cause?			

9. Does the proposal have the Lead Based Paint Certification?	 	
10. Is the proposal clearly eligible? (For example, does the proposed rent plus utility allowance remain at or below the Payment Standard established by the HACCC? Describe:	 	



HOUSING AUTHORITY OF THE COUNTY OF CONTRA COSTA

PROJECT BASED VOUCHER PROGRAM NEW CONSTRUCTION AND REHABILITATION

SELECTION/RANKING CHECKLIST

SITE LOCATION - POVERTY	MAX. PTS. AVAIL 25
SITE CONTROL	MAX. PTS. AVAIL 10
SITE LOCATION - MINORITY CONCENTRATION	MAX. PTS. AVAIL 25
TERM OF CONTRACT REQUESTED (MIN. 5 PTS.	
REQUIRED)	MAX. PTS. AVAIL 10
EXTENSION REQUESTED (MIN. 5 PTS. REQUIRED)	MAX. PTS. AVAIL 10
DESIGN	MAX. PTS. AVAIL 20
DEVELOPMENT EXPERIENCE	MAX. PTS. AVAIL 20
ACCESSIBILITY REQUIREMENT	MAX. PTS. AVAIL 15
OWNER EXPERIENCE	MAX. PTS. AVAIL 5
MANAGEMENT EXPERIENCE	MAX. PTS. AVAIL 5
AMOUNT OF REHABILITATION PER UNIT	MAX. PTS. AVAIL 10
PROJECT FEASIBILITY/READINESS TO COMMENCE CONSTRUCTION	MAX. PTS. AVAIL 20
COUNTY FUNDING COMMITTED TO PROJECT	MAX. PTS. AVAIL 30

MAXIMUM POSSIBLE POINTS: 205



SELECTION SCORING SUMMARY

SELECTION CRITERIA	MAXIMUM POINTS AVAILABLE	POINTS RECEIVED
Site Selection - Poverty	25	
Site Control	10	
Site Selection Minority Concentration	25	
Term of HAP Contract	10	
Term of Extension of HAP Contract	10	
Design	20	
Development Experience	20	
Accessibility Requirement	15	
Owner Experience	5	
Management Experience	5	
Amount of Rehab Per Unit	10	
Project Feasibility/Readiness to Commence Work	20	
County Funding	30	
TOTAL POINTS AVAILABLE	205	

